TECHNICAL WORK MAY NOT BEGIN PRIOR TO CO APPROVAL
NASA/GODDARD SPACE FLIGHT CENTER

REQUEST FOR TASK PLAN / TASK ORDER
5

TASK NO.

AMENDMENT
QSS Group, Inc.

TASK TITLE: {NTE 80 characters; include Project name}
Advanced Technology. Microwave Sounder (ATMS) Services

ASSISTANT TECHNICAL REPRESENTATIVE (OR TASK MONITOR) j DATE MAL | PHONE
CODE CODE
| Yaren 24/

Karen Halterman Aﬂ'lftl)lm‘w 5) 4 % 480 480 301-286-8633

BRANCH HEAD DATE CODE PHONE
K i p3e! )'T'

Jonathan Bryson - . 1 420 301-286-5417
CONTRACTING OFFICER'S TECHNICAL REPRESENTATIVE (COTR) DATE copEe PHONE
[Robert S. Lebair A s G W 5/27/‘7 9 560 301-286-6382
FLIGHT HARDWARE, CRITICAL GSE OR SOFTWARE? CONTRACTING OFFICER'S QUALITY REP. ' DESIGNATED FAM:
{IF YES, NEED CODE 303 CONCURRENCE NEXT BLOCK)

1X] NO [ ] YES

Tha contractor shall identify and explain the reason for any devnatnons, exceptlons, {To be completed by Contracting Officer)

or conditional assumptions taken with respect to this Task Order or to any of the C.0. Requested Quote on:

technical requirements of the Task Order Statement of Work and related specifications. Date:

The contractor shall complete and submit the required Reps ahd Certs. JUN - 3 1999

Contractor will develop specification or statement of work under this task for a future procurement. IX) NO [ ] YES

Flight hardware will be shipped to GSFC for testing prior;to final delivery. [ 1NO [_1 YES [X1 N/A

Government Furnished Property/Facilities: { 1 NO [ X1 YES - SEE LIST OF GFP (offsite only) / FACILITIES {onsite oniy}

Onsite Performance: ' XX no [ .1 YES If yes: - 1 170TAL [ 1 PARTIAL
: if partial, indicate onsite work in SOW by asterisk (*}

Surveillance Plan Attached: X} NO [ 1 YES

Highlighted Contract Clauses: fto be completed by Contracting Officer)

Per Clause H.14, Task Ordering Procedure, subparagraph (f), the effective date
of this task order shall be June 3, 1999.

INCENTIVE FEE STRUCTURE {(check one}
(See Contract NAS5-99124, Attachment K, Incentive Fee Plan)

_X_No. 1 _No.:2 ___No.3 ~ No.4 _ No.5
Cost 10% 50% 25% 25% %
Schedule 15% 25% 25% 50% %
Technical 75% 25% 50% 26% %

(To be completed by Contracting Officer]
The target cost of this task order is $ 28,704
The target fee of this task orderis $ 1,865
The total target cost and target fee of this task order as contemplated by the Incentive Fee
clause of this contract is $ 30,569

The maximum fee is $ 2,726 .
The minimum fee is $0.

THIS TASK ASSIGNMENT |8 ISSUED ACCORDING TO THE CONTRACT CLAUSE "TASK ASSIGNMENTS AND REPORTS” LOI’fie L Eakin
. " : . . ]
Fonsrs A E 9l 2[99 Contracting Officer
SIGNATURE OF CONTHACTING OFFICER DATE TYPED NAME OF CONTRACTING OFFICER

AUTHORIZED SIGNATURE DATE

GSFC FORM 703-1845 12/98 (OLDER VERSIONS ARE OBSOLETE):
DISTRIBUTION: CONTRACTOR, CONTRACTING OFFICER, COTR, CODE 303, RESOURéES ANALYST, ASSISTANT TECHNICAL REPRESENTATIVE

70 CO APPROVAL




TECHNICAL WORK MAY NOT BEGIN PRIOR TO CO APPROVAL
NASA/GODDARD SPACE FLIGHT CENTER

REQUEST TASK ORDE

E%

KRR

QSS Group, Inc.

Appiicable paragraphs from contract Statement of Work: 28

STATEMENT OF WORK: (Continue on blank paper if additional space is required)

Perform supporting engineering analyses for the Advanced Technology Microwave Sounder (ATMS) Instrument Feasibility
Study. Perform assigned engineering trades and develop risk factors for the major ATMS subsystems. Emphasis will be
on refining the inputs to the NASA study team that were used to develop the Strawman ATMS concept. This concept will
identify subsystem and system level constraints and boundaries and identify alternate design concepts with associated

parametric weightings for feasibility and risk.

Maintain the system to track strawman ATMS projected size, mass, power and data rates. Update the CAD database of
alternative instrument concepts as directed. Develop engineering parameters that can be used to generate Preliminary
Systems Requirements with particular emphasis on new technologies emergence. Coordinate ATMS Feasibility Study
results including the ATMS Feasibility Study Final Report. Interface with ATMS Feasibility Study team members including

the NPOESS Integrated Program Office (IPO).

PERFORMANCE SPECIFICATIONS:

Monthly technical progress reports to include:
Summary of monthly progress

Plans for next month

Problems

Issues

Resolution of Problems/lssues

APPLICABLE DOCUMENTS:
None.

TASK END DATE: 9/30/99

MILESTONES/DELIVERABLES AND DATES:

Written reports documenting the results of the above studies:
Draft Report: 6/30/99
Final Report: 8/30/99

PERFORMANCE STANDARDS:
Schedule: On-time delivery of the ahove
Technical: ATR's acceptance of the above

FINAL DELIVERY DESTINATION (NAME, BLDG, ROOM):
Art Azarbarzin, building 6, room C-200

GSFC FORM 703-1845a



